
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 500 
FEDERAL PROJECT NO. STPD-71-2(109) 
LOCATION: N-71, NEBRASKA/COLORADO LINE NORTH 
COUNTIES: KIMBALL 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
May 21, 2009.  At that time the bids will be opened and read for 
GR CULV SEED GDRL BIT 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  BITUMINOUS 
  Length: 14.9 MILES 
  START DATE 06/22/2009    WORKING DAYS    85 
  Price Range $  3,000,000 to $  6,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   2.0 % 
 

  Plans and specifications may be seen beginning April 28, 2009 at the Lincoln 
Central Office and May 04, 2009 at the District Engineer's Office at GERING 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 

 
  This project is funded by the American Recovery and Reinvestment Act of 2009, all 

 appropriate Federal requirements will apply. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          73   SHEETS   $  18.25 
CROSS SECTIONS (SHEETS X1 THRU X244)                      244   SHEETS   $  61.00 
STANDARD PLANS                                             18   SHEETS   $   4.50 
 

    SHEET NO. 
 

    1               TITLE PAGE 
    2-T1 - 2-T3     TYPICAL CROSS SECTIONS 
    2-S1 - 2-S2     SUMMARY OF QUANTITIES  
    2-A1 - 2-A14    PHOTO MAPS 
    2-H1 - 2-H7     HORIZONTAL ALIGNMENT & ORIENTATION    
    2-N             GENERAL INFORMATION 
    3 - 16          PLAN SHEETS 
    17              TEMPORARY PAVEMENT MARKING PLAN 
    18 - 26         EARTHWORK DATA SHEETS 
    27 - 30         DRAINAGE STRUCTURE CROSS SECTIONS 
    31              SPECIAL PLAN 1C  CONCRETE COLLAR FOR 72" PIPE  
                                     (WITH 0 DEGREE BEND) 
                                     STA. 701+24.00  
    32 - 33         SPECIAL PLAN 2C  10' X 4' SINGLE SPAN 
                                     RC BOX CULVERT 
                                     STA. 410+42.00  
    34              SPECIAL PLAN 3C  DOWELING INTO EXISTING CONCRETE  
                                     BOX CULVERT FOR CULVERT EXTENSION  
    35 - 42         SPECIAL PLAN 4C  GUARDRAIL PLAN  
    R1 - R5         RIGHT-OF-WAY SHEETS 
    X1 - X244       CROSS SECTIONS 
 

    STANDARD PLANS   
 

      108-R3    SUPERELEVATION PLAN FOR CONCRETE AND 
                BITUMINOUS SURFACING 
      307-R1    MAILBOX TURNOUT  
      309       MAILBOX SUPPORT POST  
      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 
      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      804       PRECAST CONCRETE R.O.W. MARKER 
      901-R9    HIGHWAY DELINEATORS 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

http://www.dor.state.ne.us/letting/


      

 

 

 

 

      922-R7    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  

      1305      (2 SHEETS) REINFORCED CONCRETE BOX CULVERTS 
                TRIPLE SPAN WITH 5-FOOT RISE 
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
WATER                                                  475 MGAL 
RIGHT-OF-WAY MARKERS                                    10 EACH 
EARTHWORK MEASURED IN EMBANKMENT                    12,432 CY 
REMOVE PAVEMENT                                        152 SY 
REMOVE ASPHALT SURFACE                                 530 SY 
REMOVE GUARDRAIL                                       292 LF 
COVER CROP SEEDING                                      30 ACRE 
EROSION CONTROL, CLASS 1D                           10,090 SY 
EROSION CONTROL, CLASS 2A                              140 SY 
FABRIC SILT FENCE-LOW POROSITY                       2,375 LF 
 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE HEADWALLS FROM CULV                              12 EACH 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 410+42 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 435+43 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                  83 CY 
EXCAVATION FOR BOX CULVERTS                             94 CY 
47B-3000 CONC FOR BOX CULV                              30 CY 
47B-3000 CONC FOR CONCRETE CO                            8 CY 
RE-STEEL FOR BOX CULVERT                             2,594 LB 
RE-STEEL FOR COLLARS                                   441 LB 
24" METAL FLARED-END SECTION                             6 EACH 
30" METAL FLARED-END SECTION                             4 EACH 
42" METAL FLARED-END SECTION                             4 EACH 
72" METAL FLARED-END SECTION                             1 EACH 
42" RND EQUIV MTL PIPE FES                               2 EACH 
24" CULV PIPE 3,4,5                                     58 LF 
30" CULV PIPE 3,4,5                                     36 LF 
42" CULV PIPE 3,4,5                                     64 LF 
72" CULV PIPE 3,4,5                                      6 LF 
42" RND EQ CULV PIPE 3,4,5                               6 LF 
 

   GROUP 5 SEEDING 
 

MOBILIZATION                                     LUMP      LUMP 
SEEDING, TYPE A                                          6 ACRE 
SEEDING, TYPE B                                         24 ACRE 
MULCH                                                   68 TON 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
W-BEAM GUARDRAIL                                       137 LF 
REMOVE & SALVAGE GUARDRAIL                           1,115 LF 
BRIDGE APPROACH SECTIONS                                 8 EACH 
GUARDRAIL END TREATMENT, TYPE II                         8 EACH 
 

 

 



 

 

 

    

 

   GROUP 9 BITUMINOUS 
 

OVERLAY BROKEN LINES                                 2,355 STA 
OVERLAY SOLID LINES                                  4,710 STA 
MOBILIZATION                                     LUMP      LUMP 
DELINEATOR,  TYPE III                                   45 EACH 
INSTALL CHEVRONS                                         8 EACH 
GRAVEL SURFACE COURSE                                   25 CY 
SPEC SURF CRSE FOR MAILBOX TURNOUTS                    444 SY 
MAILBOX POST                                             7 EACH 
HYDRATED LIME                                          701 TON 
HYDRATED LIME FOR ASPHALT MIXTURES                     413 TON 
HYD LIME FOR ASPH MIXES FOR ST MAIN PATC                 4 TON 
HYDRATED LIME SLURRY STABILIZATION                     779 STA 
SHOULDER SUBGRADE PREPARATION                            3 STA 
ASPH CONC FOR STATE MAINT PATCHING, TYPE               400 TON 
   SP4 SPECIAL(0.5) 
ASPH CONCRETE FOR PATCHING, TYPE                       350 TON 
   SP4 SPECIAL(0.5) 
ASPH CONC, TYPE SP4 SPECIAL(0.5)                    40,890 TON 
PERF GRAD BIND (64-28)FOR ST MAINT PATCH                20 TON 
PERF GRADED BINDER (64-28)                           2,062 TON 
EMUL ASPH FOR HYDRATE LIME STABILIZATION           190,860 GAL 
TACK COAT                                           53,190 GAL 
FOG SEAL                                            24,240 GAL 
WATER                                                  395 MGAL 
EARTH SHOULDER CONSTRUCTION                          1,571 STA 
TRENCHED WIDENING                                    1,573 STA 
SURFACE UNDER GUARDRAIL                                560 SY 
ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 
 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                  71,280 BDAY 
BARRICADE, TYPE III                                  1,032 BDAY 
TEMPORARY SIGN DAY                                     840 EACH 
SIGN DAY                                            18,544 EACH 
FLAGGING                                               120 DAY 
FURNISHING AND OPERATING PILOT VEHICLE                  60 DAY 
TRAFFIC CONTROL MANAGEMENT                             150 DAY 
FIELD OFFICE                                             1 EACH 
TRAINING                                             1,000 HOUR 
MOBILIZATION                                     LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                       110 HOUR 
RENTAL OF MOTOR GRADER, FULLY OPERATED                  80 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                   110 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                  110 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  30 HOUR 
TEMPORARY SILT FENCE                                 1,000 LF 
TEMPORARY MULCH                                          2 TON 
 


